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1. What is the status of the funding for this project? Funding is pending; will be in
place before Phase 2 of the procurement is issued.

2. In September 2004, a contract was awarded to SOM. Can you tell us why this
contract is not proceeding? When the contract to Skidmore, Owings & Merrill, LLP
(SOM) was awarded, the Museum Support Center (MSC) and the National Museum of
the United States Army (NMUSA) were to be co-located, and SOM's contract included
line items for advanced planning and design of both. Since then, the NMUSA has been
re-sited, re-scoped, and separated from the MSC. Funding issues didn't allow for
awarding nor modifying the contractual line items to complete design, and the time
period lapsed. Thus, for contractual and financial reasons, a decision to hire a new A-E
was made.

3. Is SOM eligible to pursue this new solicitation? Yes.

4. How will the selected Phase 2 firms be expected to utilize the prior design
information? Prior design was based on a different site and scope. Firms selected to
submit in Phase 2 will be provided the applicable criteria necessary to develop their
presentations.

5. Can you please share some thoughts on your museum tours? Where did you visit
were some lessons learned? No; the Government encourages firms to conduct their
own research and investigation into other museums and their lessons learned.

6. Do we need to have a golf course designer? Section 3 of the synopsis mentions golf
course design as a key discipline that is to be presented.

7. MCACES Cost Estimating is mentioned in the RFP. How about MII which is the
second generation of MCACES; will M1 be used on the project? Yes; Ml is the
latest version of MCACES.
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Selection criteria a.10 cites, “specified foundation designs for unusual loadings”. Is
there any known aspect of this site suggesting this criteria? No.

Please clarify project design meeting locations; are they in New England District
offices, or the Fort Belvior area? Meeting locations will vary upon agenda.

Has it been formally determined that the museum will be located at Fort Belvoir
and not at the Springfield EPG? The museum will be located on Fort Belvoir
property. It is presumed to be on the North Post Golf Course. However, site selection
has not been completed; the Feasibility Study is ongoing.

Has the site been “master planned” so that a distinct site is identified for the
museum? The museum will be located on Fort Belvoir property. It is presumed to be on
the North Post Golf Course. However, site selection has not been completed; the
Feasibility Study is ongoing.

What are the museum sites other than the indicated one being considered for
NMUSA? The North Post Golf Course is currently the only site being considered for
NMUSA. However, until the site selection has been completed, it is possible that the site
may change.

Who is performing this work? Berger-Smith Group is conducting the Feasibility Study.

Can you better explain the site you are considering? Additional information,
including a site visit and architectural brief, will be provided during Phase II.

Is the Master Plan available for review? If so, where & how? The Master Plan is not
available for review, since it is still in draft form. Once completed, it will be made
available.

What is the status of the Fort Belvoir Master Plan? The Master Plan has not been
completed; it is currently in draft form. The date for the final version has not been
determined.

Does the Master Plan identify a preferred and/or multiple potential sites for
NMUSA? The draft Master plan does identify a site, but other factors will determine the
site for NMUSA. Once the final site selection has been completed, the Master Plan will
be updated accordingly.

Will the Master Plan process/outcome/team select the final site? No. The Feasibility
Study, National Environmental Policy Act (NEPA) process and decision makers
representing the user and the Installation Commander will determine the site. The site
selection will be approved by the Installation Commander. The Master plan will be
updated accordingly after the site selection has been completed.
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Services to be included do not include site selection. Will the design team be
involved in the site selection process? No.

Is SOM, SmithGroup, and/or Gallagher precluded from this contract given their
previous work on the project? No.

Will exhibit design be under separate contract? Yes.

Will the exhibit design contract include landscape architecture? The exhibit design
contract is a separate solicitation; the RFP for that is currently being developed. Please
note that this IDIQ AE contract includes landscape design.

Has the exhibit designer already been selected? No.

How do you expect the interface between exhibit designer and site applications to
proceed? The museum A-E and the exhibit designer will have to work closely throughout
the planning and design of the project.

Mr. Bennett spoke of the galleries as if they already exist. Is there a program that
can be shared with the attendees, or should we just go by the Power Point slides
shown? Please use the Power Point slides.

If so, can you please share the firm name? Not applicable.

Where in the process is this work (Exhibit Design)? Anticipate issuing a Request for
Proposal for the Exhibit Design late January/early February.

Can you please explain the project history to date? Will cover in the briefing at the
Industry Forum.

Why is this contract an IDIQ? The contract is an Indefinite Delivery, Indefinite
Quantity (IDIQ) contract to provide flexibility in award of task orders to accommodate
project funding by fiscal year.

Has the mix of the selection board been established? Yes

Can you share the mix of the selection board with us? No

Can you please explain the makeup of the potential Selection Board? No.

Was this process used for the earlier selection? It was a similar process.

Will the Collections Storage Facility be independent of this workscope? While some
storage will be provided for in the museum, the bulk will in the Museum Support Center.
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Synopsis allows for up to (3) 11x17 pages; is this for each project or total? As
addressed in section 5 of the synopsis, up to (3) 11x17”" pages are allowed for EACH
project included in the SF 330, Part I, Block F.

Project date limits for SF330; what are they? How old can projects be to include in
the SF330? No date limit has been set. However, please note that you should identify
projects that are relevant to the work required under this contract as well as tie the
personnel to those projects.

Can you tell me how many copies of the SF330 proposal are required? As identified
under Submission Requirements in the synopsis, one original and five copies of all
submissions are required.

Will the Corps consider Joint Ventures (JV)? Yes. Please make sure all
documentation is in order, including being registered in the Central Contractor
Registration (CCR) as the JV.

Will you please share the web address of where the information will be located?
Information will be posted at:
http://www.nae.usace.army.mil/projects/ne/nationalmuseum/nationalmuseum.htm

Discuss intentions for timing/duration etc. of construction schedule for Phase I. The
intent is to open the museum in 2013.
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